

THE GRID

Website Design Proposal.

Mockup demonstration, build scope, asset requirements & investment

Prepared for

The Grid Technologies (Pty) Ltd
Digital Out-of-Home Advertising

Prepared by

Lubelo Tech Solutions
lubelotechsolutions.co.za

Date

5 June 2026
Valid 30 days

A website that plugs your audience in.

Lubelo Tech Solutions has designed and built a fully interactive **mockup website** for The Grid Technologies, directly informed by your *Website Guideline Document & High-Level CI Guide*. This proposal presents what has been built, confirms how it honours your brand, and sets out exactly what is required — assets, content and investment — to take the approved mockup to a launched final product.

Please note — this is a mockup / prototype

The site you have reviewed is a working demonstration of design direction, structure and interactivity. Some imagery, statistics, client logos, team photos and case-study figures are **placeholders or illustrative** and are clearly marked as such. The **final production website** — with your real content, photography and integrations — will be built once this proposal is approved and the initial deposit is received.

What this document covers

- How the mockup delivers against your brand guideline (Section 02)
- Everything that has been designed and built, page by page (Section 03)
- Build quality — responsive, accessible, SEO & performance (Section 04)
- The assets, media and copy we need from you for the final build (Section 05)
- Project phases, timeline, investment and payment milestones (Sections 06–07)
- Ongoing monthly website maintenance & management (Section 08)

Built to your CI guide.

Every element of the mockup was mapped against your guideline document. The table below shows how each requirement has been delivered.

Your guideline	How we delivered it	Status
Colour palette Gunmetal, Flame, Silver, Viridian, Cornflower	Implemented as exact design tokens — Gunmetal #30343F, Flame #CF5C36, Silver #BDC2BF, Viridian #417B5A, Cornflower #7189FF. White/silver text with drop shadows where needed.	Exact match
Core positioning statement & tone (bold, premium, intelligent, collaborative)	Used verbatim across the homepage hero and Way of Work. Visual language: sleek minimalism + dynamic movement.	Exact match
Logo — brushed aluminium / steel, 3D, beveled; "plugged" variant	Your refreshed 3D mark used in the navigation; the "plugged-in" variant featured in the footer; logo mark as the browser favicon.	Delivered

Dark, metallic aesthetic with perforated texture	Dark gunmetal bands with the fine dot/perforated texture and alternating silver sections throughout.	Delivered
Key phrases (Plug in, Closed-loop journey, Ecosystem, Points of presence...)	Woven throughout the copy; "Plug In" primary call-to-action; "Plug into The Grid".	Delivered
Graphically-driven, image-led , punchy minimal copy	Image-led layouts with concise descriptors focused on strategy; 150–200 word philosophy section.	Delivered
Psychological strategy — priming, storytelling, social proof, scarcity, humanisation	Animated intro (priming), case-study success stories (transformation narrative), stats & client wall (social proof), "book up fast" (scarcity), team & trust section (humanisation).	Delivered
Website flowchart — sections, icon selector, flip cards, animated journey map, team flip cards, contact + socials	Icon navigation; Services flip-cards; animated journey + provinces map with location pins ; team hover/tap cards; full contact suite. (Expanded with Way of Work, Clients & Data pages.)	Delivered
Animation & dynamic movement	Particle "The Grid" intro, type-on positioning quote, scroll reveals, animated counters & charts, pulsing map pins.	Delivered
Typography — Century Gothic (headlines) + Avenir (body)	Implemented with the closest free web-font equivalents — Jost (geometric, Century-Gothic-like) + Nunito Sans (Avenir-like). Licensed Century Gothic / Avenir web fonts can be wired in on request.	Substitutes — decision needed
Photography rule — 2 of 3: hero asset, in-situ, people	Layouts and placeholders are built to the rule; real photography (esp. "people in image") to be supplied for the final build.	Awaiting assets

03 — WHAT WE'VE BUILT

The mockup, page by page.

A fast, dependency-free, fully responsive site spanning eight pages with rich interactivity.

Home

- Cinematic **particle intro splash** that forms "The Grid", then reveals the site (shown once per visit, skippable, reduced-motion safe)
- Video hero with positioning statement and primary CTAs
- Animated **key-stat counters**, "explore the ecosystem" pillars, closed-loop **journey video**, scrolling client wall, and conversion band

Way of Work

- Mission & vision, strategic pillars, "our story", a **type-on animated positioning quote** over a brand image, and the Home → Airport → Mall → Home journey told visually

Services & Data

- Five **flip cards** — Digital Billboards (DOOH), Airport Security Trays, Static Large-Format, **Mobile Billboards** and Brand Activations — that flip on hover and tap
- Dedicated **Data & Analytics page**: why data matters, how it's captured → measured → attributed → optimised, and what we measure

Points of Presence (POPs)

- Interactive journey stepper, location cards, and an **animated map of South Africa's provinces** with geographically-placed, colour-coded pins that reveal each location on tap

Clients

- Scrolling client wall and a **Success Stories** section with animated bar & trend charts set over a real campaign photo (figures illustrative until verified data is supplied)

Team

- Hover/tap capability cards plus a "**why brands trust us**" credibility section and testimonial

Contact

- Direct phone, email, WhatsApp, campaign brief form and an embedded **location map**; social links consolidated in the footer

04 — BUILD QUALITY

Engineered properly.

Responsive & mobile

- Fluid layouts from large desktop to phone
- Collapsing hamburger navigation
- Tap-friendly flip cards & map pins
- Mobile-specific refinements

Accessibility

- Keyboard navigation & focus states
- Skip links, ARIA labels, live regions
- Honours "reduced motion" preferences

Performance

- Lightweight, no heavy frameworks
- Lazy-loaded media, optimised assets
- Fast first paint

SEO foundations

- Per-page titles & meta descriptions
- Open Graph / social share cards
- Sitemap, robots.txt, canonical URLs, favicon

Tech approach: hand-built HTML5, CSS3 and vanilla JavaScript — no bloated page-builders. The result is fast, secure, easy to maintain and fully owned by The Grid.

Assets & content checklist.

To build the final website we will need the following. The more complete these are at hand-over, the faster and smoother the build.

Brand & global (applies site-wide)

Item	Detail / format
Logo suite	Final 3D mark + "plugged" variant — transparent PNG <i>and</i> vector (SVG / AI / EPS), light & dark versions
Typography decision	Either licence Century Gothic + Avenir web fonts (supply files/licence) or approve the Jost + Nunito Sans substitutes
Company details	Registered name & reg. number, B-BBEE certificate & level, VAT no. (if any)
Verified contacts	Phone, email, exact office address (for the map pin), business hours
Social media	Confirmed URLs — Instagram handle to confirm ; Facebook, X, LinkedIn
Domain & accounts	Access to the domain registrar / DNS for thegridtech.co.za; Google account for Analytics & Search Console

Per page — images, video & text

Page	Images & video	Text / copy
Home	Hero video (15–30s, ≥1080p) or hero image; closed-loop journey explainer video (30–60s); real client logos (vector/PNG, with permission)	Final headline & tagline sign-off; confirmed key stats (screens, impressions, passengers, ownership)
Way of Work	3 journey-stage photos (Home/commute, Airport, Mall) — real, in-situ, ideally with people; 1 wide brand/quote-band photo	Final Mission & Vision; "Our Story" (≈150–200 words) approval; positioning statement (confirmed)
Services	One strong photo per format: DOOH screens, airport trays (close-up + in-situ), the 10m×70m static, mobile/roaming billboards, activations (with people)	Confirm the 5 offerings; final description per format
Data & Analytics	Sample report visuals / anonymised dashboard screenshots; data-partner logos (e.g. measurement partners) with permission	Methodology copy; the real metrics you track; verified headline figures
POPs	Optional real photo per location	Confirmed list of all locations with specs (screen counts, sizes, formats) and exact addresses / GPS for accurate pins

Clients	Real client logos (vector) + permission	2–4 case studies with verified metrics (recall, footfall, impressions, ROI); real testimonials (name, role, company) with permission
Team	Professional headshots — consistent style/background, high-res, one per member	Confirmed names, titles, short bios & 3 capability tags each; confirm full team list
Contact	—	Confirmed phone/email/address & hours; WhatsApp number (and whether a WhatsApp Business bot is wanted); form recipient email

Photography guidance (per your CI guide): every image should contain at least two of — (1) hero positioning of the asset, (2) in-situ visual context, (3) people in the image.

06 — PROCESS & TIMELINE

From approval to launch.

Phase	Activities	Milestone
0 · Kick-off	Proposal approval, deposit, asset & content collection, font & hosting decisions	50% deposit
1 · Build	Final design build — real content, photography, copy, integrations, font licensing; production-grade pages	—
2 · MVP review	Full working site on a staging URL for your review, feedback & sign-off rounds	25% on sign-off
3 · Launch	QA, cross-browser/device testing, SEO & performance pass, form/analytics/WhatsApp integration, domain go-live	25% on launch

Indicative timeline: approximately **4–6 weeks** from receipt of the deposit and complete assets — comfortably within your guideline document's time horizon. Timelines depend on asset readiness and feedback turnaround.

07 — INVESTMENT

Pricing & payment milestones.

A once-off project fee of **R15 000**, paid across three stages so you pay as value is delivered.

50%

DEPOSIT · R7 500

Payable on approval of this proposal. Commences the final build and asset collection.

25%

MVP · R3 750

Payable once you have reviewed the full working website and are happy with it.

25%

LAUNCH · R3 750

Payable on go-live of the final website to your domain.

Cost breakdown

Component	Cost
Design & UX — brand application across all pages	R3 500
Front-end development — 8 hand-coded, fully responsive pages	R5 500
Custom interactive features — particle intro, animated SA provinces map, animated charts, flip cards, type-on quote	R3 500
SEO, performance & accessibility setup	R1 500
Integrations (contact form, analytics), QA & launch	R1 000
Total — once-off	R15 000

Payment schedule

Milestone	Share	Amount	When
Deposit	50%	R7 500	On approval
MVP sign-off	25%	R3 750	On sign-off
Launch	25%	R3 750	On go-live

Optional add-ons

Add-on	Cost
Professional team headshot session — up to 4 people, on-location, consistent lighting & background, retouched and delivered web- & print-ready	R5 000
Additional headshots — per extra 4 people	R2 000
Full photo/video shoot, copywriting, WhatsApp bot, advanced analytics	Quoted on request

Excludes domain & hosting (covered by the monthly plan). Add-ons above are optional and billed separately. Social media management is offered separately as its own monthly service — note it already includes a professional photo shoot, so headshots are covered there if that package is taken.

08 — ONGOING MAINTENANCE

Monthly website management.

A live website needs ongoing care. Our monthly retainer keeps The Grid's site fast, secure, current and online — so you never have to think about it.

Included every month

- Hosting & domain management, SSL certificate
- Security monitoring, patches & hardening
- Automated backups & restore cover
- Uptime monitoring
- Content updates — text & image swaps (up to a set number of hours)
- Monthly analytics & performance report
- Email & phone support with agreed response time
- Minor fixes & small enhancements

Optional add-ons

- New pages, sections or campaign landing pages
- Seasonal creative / banner refreshes
- Ongoing photo & video production
- SEO growth & content marketing
- Custom quoting system (CRM) & advanced integrations — WhatsApp bot, dashboards

R3 500 / month

Billed monthly from launch. 12-month term; cancellable on one month's notice. Final figure confirmed in the cost schedule.

09 — NEXT STEPS

Let's plug in.

1. Review this proposal and the mockup site with your team.
2. Approve the proposal and confirm the cost schedule.
3. Settle the 50% deposit to commence the final build.
4. Hand over assets & content (Section 05) — we'll provide a shared folder & checklist.
5. We build, you review at MVP, and we launch.

Authorised by — The Grid Technologies

Name, signature & date

Lubelo Tech Solutions

Name, signature & date